
RFP # 19-08 Final 
 Evaluation Tabulation Sheet

July 25, 2008

Respondents Evaluation�Criteria Evaluator # 1 Evaluator # 2 Evaluator # 3 Evaluator # 4

TOTALS
Quality Of Response To The Project
Requirements 25 22 24 22 22 90.0 sub total

Quality Of Response To The Project 
Requirements

Engineering Design Methodology 
And Delivery Plan Of Requirements

20 18 19 18 19 74.0 sub total

Engineering Design Methodology 
And Delivery Plan Of Requirements

Delivery Plan Of Environmental 
Document & R O W Determination 15 12 14 13 15 54.0 sub total

Delivery Plan Of Environmental 
Document & R O W Determination

Work Plan, Schedule And 
Resources Allocated To Deliver 
Project Requirements 15 12 12 13 14 51.0 sub total

Work Plan, Schedule And 
Resources Allocated To Deliver 
Project Requirements

Performance 
Measure/Proof/Evaluation 
Delivering Recent Projects 10 8 9 8 8 33.0 sub total

Performance 
Measure/Proof/Evaluation Delivering 
Recent Projects

Ability To Resolve Issues To 
Complete Similar Projects In Time 
And Within Budget 10 8 9 8 10 35.0 sub total

Ability To Resolve Issues To 
Complete Similar Projects In Time 
And Within Budget

Percent Complete Of Specific
Design Task, At Specified
Submission 5 4 3 4 2 13.0 sub total

Percent Complete Of Specific
Design Task, At Specified
Submission

Total 100 84 90 86 90 350.0 GRAND TOTAL

Quality Of Response To The Project
Requirements 25 21 22 20 23 86.0 sub total

Quality Of Response To The Project 
Requirements

Engineering Design Methodology 
And Delivery Plan Of Requirements

20 17 17 16 18 68.0 sub total

Engineering Design Methodology 
And Delivery Plan Of Requirements

Delivery Plan Of Environmental 
Document & R O W Determination 15 12 12 12 11 47.0 sub total

Delivery Plan Of Environmental 
Document & R O W Determination

Work Plan, Schedule And 
Resources Allocated To Deliver 
Project Requirements 15 12 13 12 13 50.0 sub total

Work Plan, Schedule And 
Resources Allocated To Deliver 
Project Requirements

Performance 
Measure/Proof/Evaluation 
Delivering Recent Projects 10 8 9 8 10 35.0 sub total

Performance 
Measure/Proof/Evaluation Delivering 
Recent Projects

Ability To Resolve Issues To 
Complete Similar Projects In Time 
And Within Budget 10 8 9 8 10 35.0 sub total

Ability To Resolve Issues To 
Complete Similar Projects In Time 
And Within Budget

Percent Complete Of Specific
Design Task, At Specified
Submission 5 4 4 5 4 17.0 sub total

Percent Complete Of Specific
Design Task, At Specified
Submission

Total 100 82 86 81 89 338.0 GRAND TOTAL

Rummel, Klepper & Kahl

Johnson, Mirmirna & Thompson
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RFP # 19-08 Final 
 Evaluation Tabulation Sheet

July 25, 2008

Respondents Evaluation�Criteria Evaluator # 1 Evaluator # 2 Evaluator # 3 Evaluator # 4

TOTALS
Quality Of Response To The Project
Requirements 25 18 20 20 20 78.0 sub total

Quality Of Response To The Project 
Requirements

Engineering Design Methodology 
And Delivery Plan Of Requirements

20 17 18 17 16 68.0 sub total

Engineering Design Methodology 
And Delivery Plan Of Requirements

Delivery Plan Of Environmental 
Document & R.O.W. Determination 15 13 13 12 10 48.0 sub total

Delivery Plan Of Environmental 
Document & R.O.W. Determination

Work Plan, Schedule And 
Resources Allocated To Deliver 
Project Requirements 15 13 13 11 12 49.0 sub total

Work Plan, Schedule And 
Resources Allocated To Deliver 
Project Requirements

Performance 
Measure/Proof/Evaluation 
Delivering Recent Projects 10 8 7 8 7 30.0 sub total

Performance 
Measure/Proof/Evaluation Delivering 
Recent Projects

Ability To Resolve Issues To 
Complete Similar Projects In Time 
And Within Budget 10 8 7 7 5 27.0 sub total

Ability To Resolve Issues To 
Complete Similar Projects In Time 
And Within Budget

Percent Complete Of Specific
Design Task, At Specified
Submission 5 4 3 4 3 14.0 sub total

Percent Complete Of Specific
Design Task, At Specified
Submission

Total 100 81 81 79 73 314.0 GRAND TOTAL

Quality Of Response To The Project
Requirements 25 18 18 19 25 80.0 sub total

Quality Of Response To The Project 
Requirements

Engineering Design Methodology 
And Delivery Plan Of Requirements

20 17 15 15 17 64.0 sub total

Engineering Design Methodology 
And Delivery Plan Of Requirements

Delivery Plan Of Environmental 
Document & R.O.W. Determination 15 11 9 9 12 41.0 sub total

Delivery Plan Of Environmental 
Document & R.O.W. Determination

Work Plan, Schedule And 
Resources Allocated To Deliver 
Project Requirements 15 13 9 10 14 46.0 sub total

Work Plan, Schedule And 
Resources Allocated To Deliver 
Project Requirements

Performance 
Measure/Proof/Evaluation 
Delivering Recent Projects 10 8 5 6 5 24.0 sub total

Performance 
Measure/Proof/Evaluation Delivering 
Recent Projects

Ability To Resolve Issues To 
Complete Similar Projects In Time 
And Within Budget 10 8 5 6 7 26.0 sub total

Ability To Resolve Issues To 
Complete Similar Projects In Time 
And Within Budget

Percent Complete Of Specific
Design Task, At Specified
Submission 5 4 3 3 5 15.0 sub total

Percent Complete Of Specific
Design Task, At Specified
Submission

Total 100 79 64 68 85 296.0 GRAND TOTAL

A. Morton Thomas & Associates

WBCM
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